
Space Summary  GBA*  # of Units  # of Stories 
Land Allocation 
(acres) 

960,000  800  15  40 acres 
2,000,000  15  37 acres 
100,000  On both sites 

3,060,000  800  15  77 acres 
0.91 

*Gross Building Area 
** Floor Area Ratio 

Development Parking 
Total # of 
Spaces 

# of 
Structured  # of Surface  # of Off­Site 

% Shared with Other 
Use 

1,600  800  800  Not applicable  Not applicable 
8,000  5,400  2,600 

9,600  2,170,000  3,460  Not applicable  Not applicable 
280,000 

Coliseum Building Status 
Y  Residential Scenario Only 
Y  Residential & Office Building Scenario Only 

Expansion Only 

Total GBA 

Entertainment (non­arena) 

Continued Use (Y/N) 
Demolition (Y/N) 

Hotel 
Other 
Total Parking 

Residential 
Office 
Retail 
Restaurant 

FAR** for both schemes 

Entertainment (non­arena) 

Retail 

Hotel 
Other 
Totals 

Restaurant 

Attachment "B" for EBK Team 

Development Parameters 

Residential 
Office 

Increase in Square Footage 
Construction Timing (Commence/Complete) 
Anticipated Costs
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Development Parameters 

Number  Cost 

Commence  Complete 

(Please see Notes A below in Development Notes) 
Development Construction Costs  Hard Costs  Soft Costs  Total Costs 
Residential 

(Please see Notes B below in Development Notes) 
Development Timing  Commence  Complete 

Office 
Retail 

Other 
Sub­totals 

Entertainment (non­arena) 

# and Cost of Spaces On­Site, Structured 
# and Cost of Spaces On­Site, Non­Structured 
# and Cost of Spaces Off­Site, Structured 
# and Cost of Spaces Off­Site, Non­Structured 

Renovation Only 

Alternate Use (Y/N) 

Coliseum Parking 

Increase in Square Footage 
Construction Timing (Commence/Complete) 
Anticipated Costs 

Lease­up/Sell­out 
Stabilized Occupancy 

Construction Timing 

Planning/SEQRA 
Zoning Approvals 
Construction 

Restaurant 

Hotel 
Infrastructure (site 
improvement/parking)



Attachment "B" for EBK Team 

Development Parameters 

Development Notes 

Notes A on Development Value/Costs: 
800 Residential Units totalling 960,000 sq. ft. in 4 buildings will have an estimated Total Full Market Value of $480,000,000 
We anticipate a sales price per square foot of $400­500 for the condos 
2,000,000 sq. ft. of Class A Office space in 3 buildlings will have an Estimated Total Full Market Value of $562,500,00 
We anticipate a rental price per sq. ft.for the commerical office space of $28­35 
The Total 2,900,000 sq. ft. of development which includes 100,000sf of Retail will have an Estimated Total Full Market Value of $1,042,500,000 

Notes B on Development Timing: 
We anticipate that we will commence construction approximately 30­60 days after obtaining permits. 
In regards to the residential development, we estimate the commencement of one residential tower per year with each tower taking 

12­18 months to complete and occupy. 
Completion of the office complex is expected to take 12­16 months per building. Full occupancy is estimated to be within 4­6 years of commencement. 
Absorption and occupancy rates will be pursuant to market conditions. 
We anticipate the completion of 200 condominium units per year and the completion of approx. 1 office tower of approximately 350,000 sq. ft. per year. 
At stabilization, we anticipate an occupancy rate of approximately 93% in the office space and 100% in the condominium complex.




